

**CITY OF SEATAC
CALL FOR BIDS TABULATION**

CALL FOR BIDS on: **CONSTRUCTION OF SEATAC DES MOINES CREEK PARK TRAILHEAD**

Department/Contact: Parks & Recreation, Deputy Director Mike Fitzpatrick

Ad Date/ Publication: January 30, 2025 and February 6, 2025 / Daily Journal of Commerce and Seattle Times

Submission Deadline: February 27, 2025, at 11:00 AM

Bid Opening: February 27, 2025, at 11:15 AM

Estimate:

BIDS RECEIVED FROM:

Name/Address	Date/Time Method	Tabulation
OMA Construction, Inc PO Box 429 Maple Valley, WA 98038	Hand Delivered 02/27/2025 10:36AM	<input checked="" type="checkbox"/> Bid Bond <input checked="" type="checkbox"/> 1 Addendum <input checked="" type="checkbox"/> Non-collusion Affidavit <input checked="" type="checkbox"/> Bidder's Information Statement <input checked="" type="checkbox"/> Statement of Bidder Qualifications <input checked="" type="checkbox"/> Subcontractor list <input checked="" type="checkbox"/> Statement of Non-Segregated Facilities <u>\$4,523,057</u> Base Bid – Lump Sum <u>\$141,340</u> Additive Alternate – Lump Sum
Strickland & Sons Excavation 28013 Hinkleman Road Buckley WA 98321	Hand Delivered 02/27/2025 10:39AM	<input checked="" type="checkbox"/> Bid Bond <input checked="" type="checkbox"/> 1 Addendum <input checked="" type="checkbox"/> Non-collusion Affidavit <input checked="" type="checkbox"/> Bidder's Information Statement <input checked="" type="checkbox"/> Statement of Bidder Qualifications <input checked="" type="checkbox"/> Subcontractor list <input checked="" type="checkbox"/> Statement of Non-Segregated Facilities <u>\$5,075,000</u> Base Bid – Lump Sum <u>\$44,800</u> Additive Alternate – Lump Sum
Terra Dynamics, Inc. 34721 W Valley Hwy S Algona, WA 98001	Hand Delivered 02/27/2025 10:43AM	<input checked="" type="checkbox"/> Bid Bond <input checked="" type="checkbox"/> 1 Addendum <input checked="" type="checkbox"/> Non-collusion Affidavit <input checked="" type="checkbox"/> Bidder's Information Statement <input checked="" type="checkbox"/> Statement of Bidder Qualifications <input checked="" type="checkbox"/> Subcontractor list <input checked="" type="checkbox"/> Statement of Non-Segregated Facilities <u>\$3,449,449</u> Base Bid – Lump Sum <u>\$152,585</u> Additive Alternate – Lump Sum

Name/Address	Date/Time Method	Tabulation
Harkness Construction, LLC 45015 244 th Ave SE Enumclaw, WA 98022	Hand Delivered 02/27/2025 10:53AM	<input checked="" type="checkbox"/> Bid Bond <input checked="" type="checkbox"/> 1 Addendum <input checked="" type="checkbox"/> Non-collusion Affidavit <input checked="" type="checkbox"/> Bidder's Information Statement <input checked="" type="checkbox"/> Statement of Bidder Qualifications <input checked="" type="checkbox"/> Subcontractor list <input checked="" type="checkbox"/> Statement of Non-Segregated Facilities <u>\$4,300,000</u> Base Bid – Lump Sum <u>\$180,000</u> Additive Alternate – Lump Sum
A-1 Landscaping & Construction, Inc. 20607 SR 9 SE Snohomish, WA 98296	Hand Delivered 02/27/2025 10:54AM	<input checked="" type="checkbox"/> Bid Bond <input checked="" type="checkbox"/> 1 Addendum <input checked="" type="checkbox"/> Non-collusion Affidavit <input checked="" type="checkbox"/> Bidder's Information Statement <input checked="" type="checkbox"/> Statement of Bidder Qualifications <input checked="" type="checkbox"/> Subcontractor list <input checked="" type="checkbox"/> Statement of Non-Segregated Facilities <u>\$3,944,000</u> Base Bid – Lump Sum <u>\$210,000</u> Additive Alternate – Lump Sum
OHNO Touchdown JV 9416 Martin Luther King Jr Way S Seattle WA 98118	Hand Delivered 02/27/2025 10:56AM	<input checked="" type="checkbox"/> Bid Bond <input checked="" type="checkbox"/> 1 Addendum <input checked="" type="checkbox"/> Non-collusion Affidavit <input checked="" type="checkbox"/> Bidder's Information Statement <input checked="" type="checkbox"/> Statement of Bidder Qualifications <input checked="" type="checkbox"/> Subcontractor list <input checked="" type="checkbox"/> Statement of Non-Segregated Facilities <u>\$5,798,000</u> Base Bid – Lump Sum <u>\$195,000</u> Additive Alternate – Lump Sum
Bayshore Construction Company 16821 Smokey Pt. Blvd #808 Arlington, WA 98223	Hand Delivered 02/27/2025 10:58AM	<input checked="" type="checkbox"/> Bid Bond <input checked="" type="checkbox"/> 1 Addendum <input checked="" type="checkbox"/> Non-collusion Affidavit <input checked="" type="checkbox"/> Bidder's Information Statement <input checked="" type="checkbox"/> Statement of Bidder Qualifications <input checked="" type="checkbox"/> Subcontractor list <input checked="" type="checkbox"/> Statement of Non-Segregated Facilities <u>\$4,599,000</u> Base Bid – Lump Sum <u>\$198,000</u> Additive Alternate – Lump Sum